

**GOVERNMENT OF BTC (ASSAM)**  
**OFFICE OF THE ADDL. CHIEF ENGINEER-CUM-DIRECTOR, PWD,**  
**BODOLAND TERRITORIAL COUNCIL, KOKRAJHAR.**

No. ACE-27/KOJ/NIT/Pt-II/2023-24/21

Dated Kokrajhar, the 5<sup>th</sup> Sept., 2023.

**Tender No. 24 of 2023-24**  
**NOTICE INVITING TENDER**

The office of the Addl. Chief Engineer-cum-Director, PWD, BTC, Kokrajhar invites bids from eligible contractors/firms for the following works:-

Sl. No.	Name of Work	Bid Value Approx. (in Rs.)	EMD/Bid Security (in Rs.)	Tender Fees (in Rs.)	Last date & time of bid submission	Date & time of bid opening
01	Construction of Chhatravas at Pagla Baba campus, Kokrajhar under Uttar Purbanchal Janajati Seva Samity under Untied Fund for the year 2022-23.	Rs.95,23,426.00	Rs.1,90,469/- (GENL) Rs.95,234/- (ST/SC/OBC)	Rs.2000.00	28-09-2023 up to 14.00 Hrs.	29-09-2023 at 11.00 Hrs.
02	Construction of Doctor Quarter of Bhumka SHC at Bhumka in Kokrajhar District.	Rs.23,71,557.00	Rs.47,431/- (GENL) Rs.23,716/- (ST/SC/OBC)	Rs.1000.00	28-09-2023 up to 14.00 Hrs.	29-09-2023 at 11.00 Hrs.
03	Repairing / Renovation of Doctor Quarter, Gr.III and Gr.IV Twin Quarter's of Bhumka SHC in Kokrajhar District.	Rs.21,47,765.00	Rs.42,955/- (GENL) Rs.21,478/- (ST/SC/OBC)	Rs.1000.00	28-09-2023 up to 14.00 Hrs.	29-09-2023 at 11.00 Hrs.
04	Repairing & Renovation of main building and const. of approach road of Bhumka SHC in Kokrajhar District.	Rs.21,30,796.00	Rs.42,616/- (GENL) Rs.21,308/- (ST/SC/OBC)	Rs.1000.00	28-09-2023 up to 14.00 Hrs.	29-09-2023 at 11.00 Hrs.
05	Construction of Baby Feeding Room and Officer's Toilet at Dotma Revenue Circle, Kokrajhar under SOPD Fund for the Financial Year 2023-24.	Rs.19,97,000.00	Rs.39,940/- (GENL) Rs.19,970/- (ST/SC/OBC)	Rs.1000.00	28-09-2023 up to 14.00 Hrs.	29-09-2023 at 11.00 Hrs.

The Tender documents can be downloaded from [www.assamtenders.gov.in](http://www.assamtenders.gov.in). The bid will be opened online on the e-procurement portal as per the schedule mentioned above.

The TIA reserves the right to accept or reject any bid/tender, and to cancel/annul the bidding process and reject all bids at any time prior to contract award.

  
Addl. Chief Engineer-cum Director,  
PWD, BTC, Kokrajhar.

**Memo No. ACE-27/KOJ/NIT/Pt-II/2023-24/21 (A)**

**Dated Kokrajhar, the 5<sup>th</sup> Sept., 2023.**

Copy to:-

1. P.S. to the Hon'ble CEM, BTC, Kokrajhar for favour of kind appraisal.
2. The Principal Secretary, BTC, Kokrajhar for favour of kind information.
3. The Deputy Commissioner, Kokrajhar for favour of kind information.
4. The Secretary, PWD, BTC, Kokrajhar for favour of kind information.
5. The Secretary, Health & Family Welfare Deptt., BTC, Kokrajhar for favour of information for favour of information.
6. The Joint Secretary, Land Revenue & Disaster Management Department, BTC, Kokrajhar for favour of information.
7. The Director of Health Services, BTC, Kokrajhar for favour of information.
8. The Director of Land Records & Surveys, BTC, Kokrajhar for favour of information.
9. The Regional Officer & CHD, Information and Public Relations, Bodoland Territorial Council, Kokrajhar for favour of information & wide circulation in one issue of three (English, Bodo and Assamese) widely circulated local dailies in the state on or before **07/09/2023.**

Encl:- Press Notice – 5 (five) copies

10. The Nodal Officer, BTC Secretariat, Bodofa Nwgwr, Kokrajhar for information. He is requested to up-load the matter at BTC Website ([www.bodoland.in](http://www.bodoland.in)) on or before **07/09/2023.**

Encl:- Press Notice – 5 (five) copies

11. The Executive Engineer, PWD, Kokrajhar District & Chirang District Territorial Building Division, Kokrajhar for information and wide circulation.
12. Notice Board of office of the Addl. Chief Engineer-cum-Director, PWD, BTC, Kokrajhar, Assam.

(519/27)  
Addl. Chief Engineer-cum Director,  
PWD, BTC, Kokrajhar.

05/09/2023